



PM-PC-01

PROMOVE – CRAFT YOUR CAREER

(A brand powered by Muntaz Energy Private Limited)

WORK ORDER ISSUED TO

This Work Order is issued to the following authorized representatives, acting as Project Heads of their respective organizations:

1. Telukala Dipanshu

Designation: Project Head

Email(s): dipanshu.management@gmail.com, dipanshu74sahu@gmail.com

Contact: +91-7011288344

2. Akshat Garg

Designation: Project Head

Email: akgarg466@gmail.com

Contact: +91-7838280920

(Hereinafter collectively referred to as the “Developer” and/or “Executing Entities”, including their respective teams, associates, and organizations under their control)

1. INTRODUCTION AND ORGANIZATIONAL CONTEXT

ProMove – Craft Your Career is a forward-looking startup enablement and innovation platform established under Muntaz Energy Private Limited, with a mission to democratize entrepreneurship, innovation, and career-building opportunities across India, particularly targeting emerging talent from Tier 2 and Tier 3 regions.





Positioned as the Q-Commerce model of the startup ecosystem, ProMove is designed to deliver speed, accessibility, and structured support to individuals and institutions seeking to build, launch, and scale ideas into impactful ventures. Through its integrated ecosystem—comprising startup services, innovation programs, institutional incubation models, and digital infrastructure—ProMove is actively redefining how innovation is discovered, nurtured, and executed.

The Promoter of ProMove, through its operational journey, has demonstrated significant execution capability and market traction, having successfully served more than 2,000 clients within a one-year period, while also delivering two international projects and one government-associated project, reflecting the organization's ability to operate across diverse environments with efficiency, reliability, and professional integrity.

At the core of this vision lies the ProMove Innovation Cloud, a centralized, technology-driven platform intended to serve as the operational backbone of the entire ecosystem, enabling seamless coordination, execution, and scalability across all stakeholder levels.

This Work Order is therefore issued not merely as a development instruction, but as a strategic execution mandate, requiring the Developer to translate a high-value, proprietary vision into a fully functional, scalable, and structurally sound digital infrastructure aligned with the Company's long-term objectives.

2. PURPOSE AND OBJECTIVE OF THIS WORK ORDER

The purpose of this Work Order is to formally define, communicate, and enforce the execution framework for the development of the ProMove Innovation Cloud, ensuring that the Developer—through its designated Project Heads and associated teams—operates within a structured, disciplined, and clearly defined environment.





This document is intended to:

- Establish a comprehensive and enforceable scope of work
- Define execution expectations at an organizational level, not individual level
- Ensure alignment with ProMove's strategic, operational, and architectural vision
- Create a controlled execution environment with clear accountability at Project Head level

The Project Heads shall be fully responsible for:

- Coordination of their respective teams
- Quality and completeness of deliverables
- Compliance with all instructions and guidelines issued by the Company

3. PROJECT OVERVIEW AND ECOSYSTEM SIGNIFICANCE

The ProMove Innovation Cloud is envisioned as a multi-dimensional, role-based digital ecosystem, integrating various operational, institutional, and user-level components into a unified and scalable platform.

The system is designed to:

- Enable structured interaction between students, founders, institutions, and internal teams
- Facilitate innovation workflows from problem identification to product execution
- Provide centralized access to ProMove services, memberships, and incubation models
- Act as a scalable digital infrastructure supporting long-term ecosystem growth

The Developer, through its Project Heads, must clearly understand that:

- The platform is strategically critical and commercially sensitive
- Each module contributes to a larger interconnected ecosystem
- Execution must reflect depth, scalability, and long-term sustainability





4. SCOPE OF WORK AND EXECUTION FRAMEWORK

The Developer, through its Project Heads and their respective teams, shall undertake complete responsibility for the execution of the platform.

4.1 PLATFORM DEVELOPMENT AND STRUCTURAL EXECUTION

The Project Heads shall ensure that their respective teams undertake the complete transformation of all approved Figma designs, documented workflows, and system-level instructions into a fully functional, scalable, and production-ready digital platform using Wix Studio and associated tools.

The execution shall not be limited to visual implementation alone but must encompass a **comprehensive structural realization of the platform**, ensuring that both frontend and backend components operate in a synchronized and logically cohesive manner.

The Project Heads shall be directly accountable for:

- Ensuring absolute accuracy in design-to-development translation, such that the final output reflects pixel-level precision and preserves the intended user experience without distortion or compromise
- Establishing structural clarity in system architecture, including logical organization of pages, modules, and interdependencies across the platform
- Designing and implementing backend configurations that are efficient, scalable, and aligned with the functional requirements of each module
- Eliminating redundancy, duplication, and inconsistencies within the system, ensuring a clean, optimized, and maintainable architecture

Further, the execution must reflect:

- Professional-grade development standards consistent with enterprise-level digital platforms
- Scalability to accommodate future feature additions, user growth, and system expansion without structural disruption





- Maintainability, ensuring that the system can be easily managed, updated, and enhanced by the Company post-handover
- Alignment with the long-term vision of the ProMove ecosystem, ensuring that current development decisions do not restrict future innovation or expansion

The Project Heads shall ensure that all development activities are carried out with a forward-looking approach, prioritizing long-term system sustainability over short-term execution convenience.

4.2 DASHBOARD ECOSYSTEM DEVELOPMENT AND ROLE-BASED STRUCTURING

The Project Heads shall ensure the structured development of the entire dashboard ecosystem, which forms a critical operational layer of the ProMove Innovation Cloud.

The dashboards must be designed and implemented with **clear role-based segmentation**, ensuring that each category of user interacts with a customized, relevant, and secure interface tailored to their specific function within the ecosystem.

The Project Heads shall be responsible for:

- Implementing robust role-based access control mechanisms, ensuring that access permissions are clearly defined, securely enforced, and logically structured
- Ensuring data security, integrity, and synchronization across dashboards, preventing unauthorized access, data leakage, or inconsistencies
- Maintaining strict functional segregation between user types, ensuring that workflows, features, and data visibility remain relevant and restricted as per role definitions

Each dashboard must:

- Be independently functional, capable of delivering a complete user experience without dependency on external modules for basic operations
- Integrate seamlessly with the broader ecosystem, ensuring smooth data exchange and workflow continuity across different user interfaces
- Deliver real-time, dynamic user experiences, including responsive interactions, live data updates, and intuitive navigation





The Project Heads shall ensure that all dashboards are developed strictly in accordance with:

- Provided screenshots
- Documented workflows
- Feature-level instructions

Under no circumstances shall there be:

- Deviation from approved structures
- Omission of defined features
- Reinterpretation of workflows without explicit approval

The dashboard ecosystem must reflect clarity, control, and operational efficiency, forming a reliable interface layer for all stakeholders.

4.3 FEATURE IMPLEMENTATION AND FUNCTIONAL DEPTH

The Project Heads shall ensure that all features defined within the scope of the ProMove Innovation Cloud are implemented with complete functional depth, precision, and integration.

The platform must operate as a **fully unified ecosystem**, where each feature contributes meaningfully to the overall system rather than existing as an isolated or superficial component.

The Project Heads shall be responsible for:

- Ensuring complete and accurate implementation of all features as defined in the documentation, without omission or simplification
- Maintaining logical consistency across modules, ensuring that workflows are interconnected and function cohesively
- Preventing partial, incomplete, or surface-level execution, ensuring that every feature is fully operational under real-world conditions

All features must:

- Function reliably and consistently under actual usage scenarios, including multiple users and dynamic interactions
- Integrate seamlessly with other modules, ensuring uninterrupted workflow continuity across the platform





- Reflect the intended purpose, design logic, and user experience as defined by the Company

The Project Heads shall ensure that the system delivers not just functionality, but functional integrity, where every component operates with clarity, reliability, and purpose.

4.4 INTEGRATION, COORDINATION, AND SYSTEM COHESION

The Project Heads shall ensure the seamless integration of all internal and external systems required for the successful operation of the platform.

Integration shall be approached as a critical structural activity, ensuring that all components of the platform operate as a unified and interconnected system.

This includes, but is not limited to:

- Payment gateway integration for transaction processing
- Domain and hosting configuration ensuring accessibility and stability
- Communication systems including email notifications and system alerts
- External platform integrations, APIs, or third-party tools as required

The Project Heads shall ensure:

- Stability and reliability of all integrations under continuous usage conditions
- Security of data transmission across integrated systems
- Proper synchronization between modules, preventing data inconsistencies or workflow disruptions

Further, the Project Heads shall be responsible for maintaining system-wide cohesion, ensuring that:

- All modules function in alignment with one another
- User journeys remain uninterrupted across different system components
- The platform operates as a single, unified ecosystem rather than fragmented parts





5. DELIVERABLES AND OUTPUT EXPECTATIONS

The Developer, through its Project Heads, shall deliver a fully functional, production-ready ProMove Innovation Cloud platform, meeting all defined structural, functional, and performance expectations.

The Project Heads shall be directly accountable for:

- Complete implementation of all dashboards, features, and workflows
- Accurate execution of backend integrations and system logic
- Ensuring overall system stability, reliability, and performance

The deliverables must reflect:

- High-quality, professional execution standards consistent with enterprise-grade platforms
- Structural clarity, ensuring ease of navigation, usability, and system understanding
- Readiness for immediate deployment, without requiring additional foundational development

In addition, the Project Heads shall ensure:

- Complete handover of all system access, credentials, and administrative controls to the Company
- Delivery of detailed documentation outlining system structure, workflows, and configurations
- A smooth and uninterrupted transition of platform control to the Company

The final output must not only meet expectations but must demonstrate execution excellence, system completeness, and operational readiness.

6. DESIGN ADHERENCE AND EXECUTION CONTROL

The Project Heads shall enforce strict adherence to all design, branding, and user experience guidelines provided by the Company.

They shall ensure:

- Exact and faithful implementation of all Figma designs, including layout, spacing, typography, and visual hierarchy





- Maintenance of visual consistency across all pages, dashboards, and modules
- Preservation of the intended user experience, without introducing inconsistencies or deviations

Execution control shall require that:

- No unauthorized changes are introduced at any stage of development
- No shortcuts, approximations, or compromises are made in implementation
- All outputs reflect a high level of attention to detail and precision

Any deviation from approved designs must be:

- Clearly documented with justification
- Presented to the Company for review
- Approved in writing prior to implementation

The Project Heads shall ensure that design adherence is treated as a non-negotiable requirement, forming the foundation of platform consistency and quality.

7. SYSTEM QUALITY, PERFORMANCE, AND ACCOUNTABILITY

The Project Heads shall be fully accountable for ensuring that the platform meets high standards of system quality, performance, and operational reliability.

They shall be responsible for:

- Ensuring that the system performs efficiently under continuous and real-world usage conditions
- Maintaining stability across all modules, preventing system crashes, errors, or inconsistencies
- Delivering a seamless and intuitive user experience across all interfaces

The Project Heads shall ensure:

- Proactive identification and resolution of potential issues before deployment
- Continuous optimization of system performance, including speed, responsiveness, and usability





- Consistency in functionality and experience across all modules and user journeys

The platform must not only function correctly but must operate with efficiency, reliability, and resilience, reflecting the scale and seriousness of the ProMove ecosystem.

8. HANDOVER AND OPERATIONAL READINESS

The Project Heads shall ensure that the platform is delivered in a fully operational, deployment-ready state, enabling immediate usage by the Company without dependency on the Developer.

They shall be responsible for:

- Complete transfer of all access credentials, administrative controls, and system ownership elements
- Ensuring that all modules, dashboards, and features are fully functional at the time of handover
- Providing necessary documentation to enable internal understanding and management of the system

The handover must ensure that:

- The Company has full control and ownership of the platform
- The system can be operated, managed, and scaled independently
- No critical dependency on the Developer remains for routine operations

The Project Heads shall ensure that the handover reflects completeness, clarity, and operational readiness, marking the successful transition of the platform into the Company's control.

9. ANNEXURE REFERENCE

All legal, confidentiality, intellectual property, timelines, penalties, and enforcement provisions shall be governed by **Annexure B – Terms and Conditions**, forming an integral part of this Work Order.





10. ACCEPTANCE AND ACKNOWLEDGEMENT (Kindly tick)

By acceptance, the Project Heads confirm that:

☐ They are authorized to represent their respective organizations

☐ They accept full responsibility for execution and delivery

☐ They agree to all terms outlined in Annexure B

9. ANNEXURE REFERENCE

All legal, confidentiality, intellectual property, timelines, penalties, and enforcement provisions shall be governed by **Annexure B – Terms and Conditions**, forming an integral part of this Work Order.

FOR AND ON BEHALF OF

ProMove – Craft Your Career

(Muntaz Energy Private Limited)

Authorized Signatory

1.Name: Mohammed Labid Khan

Designation: Co-Founder , Head of Scalability and External Affairs

Signature: *Labid Khan*

2.Name: Mukundha Priya

Designation:Co-Founder , Head of Internal Affairs and Branding

Signature: *K. Mukundha Priya*

3.Name: Limra Salith

Designation:Head of Human Resources & Marketing

Signature: *Limra*





4.Name: Rishav Bhowmick

Designation: Head of Business Strategy and Growth

Signature

DEVELOPER / PROJECT HEAD ACCEPTANCE

1.Telukala Dipanshu

(Project Head)

Signature: _____

2.Akshat Garg

(Project Head)

Signature: _____

3.Chandi Charan Mahato

(developer)

Signature: _____

4.Dishant mishra

(developer)

Signature: _____

Date: _____



Copy forward to

- 1)Board of Promove craft your career
- 2) Board of Muntaz Energy Private Limited
- 3) Investor relation wing Cherry ventures, Berlin.